STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

STANDARD LOW BID PROJECT
Project Budgets Over $100,000

June 5, 2008

YUBA STATE PARK WATER LINE
REPLACEMENT

DIVISION OF PARKS & RECREATION

JUAB COUNTY, UTAH

DFCM Project Number: 07344510

Johansen & Tuttle Engineering, Inc.
P.O Box 587
Castle Dale, Utah 84513

DFCM FORM 1a 050508




TABLE OF CONTENTS

Page Numbers

Title Sheet 1
Table of Contents 2
Notice to Contractors 3
Project Description 4
Project Schedule 5
Bid Form 6
Instructions to Bidders 8
Bid Bond 12
Instructions and Subcontractors List Form 13
Contractor's Agreement 16
Performance Bond 21
Payment Bond 22
Certificate of Substantial Completion 23

General Contractor Past Performance Rating

Current copies of the following documents are hereby made part of these contract documents
by reference. These documents are available on the DFCM web site at http://dfcm.utah.gov or are
available upon request from DFCM.

DFCM Supplemental General Conditions dated May 5, 2008
DFCM General Conditions dated May 25, 2005.
DFCM Application and Certification for Payment dated May 25, 2005.

Technical Specifications: attached and dated February 11, 2008
Drawings: attached and dated February 11, 2008

The Agreement and General Conditions dated May 25, 2005
have been updated from versions that were formally adopted
and in use prior to this date. The changes made to the General

Conditions are identified in a document entitled Revisions to
General Conditions that is available on DFCM’s web site a
://dfcm.utah.qov
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NOTICE TO CONTRACTORS

Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for:

YUBA STATE PARK WATER LINE REPLACEMENT
DIVISION OF PARKS & RECREATION - JUAB COUNTY, UTAH
DECM PROJECT NO: 07344510

Bids will be in accordance with the Contract Documents that will be available on Thursday, June 5,
2008, and distributed in electronic format only on CDs from DFCM, 4110 State Office Building, Salt
Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov. For questions regarding this
project, please contact Jeff Reddoor, DFCM, at 801-971-9830. No others are to be contacted regarding
this bidding process. The construction estimate for this project is $235,000.00.

A mandatory pre-bid meeting will be held at 11:00 AM on Wednesday, June 11, 2008 at Yuba State
Park Main Entrance Station, Juab County. All bidders wishing to bid on this project are required to
attend this meeting.

Bids will be received until the hour of 2:00 PM on Tuesday, June 17, 2008 at DFCM, 4l10 State
Office Building, Salt Lake City, Utah 84114. Bids will be opened and read aloud in the DFCM
Conference Room, 4110 State Office Building, Salt Lake City, Utah. NOTE: Bids must be received at
4110 State Office Building by the specified time.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.

The Division of Facilities Construction and Management reserves the right to reject any or all bids or
to waive any formality or technicality in any bid in the interest of DFCM.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

Joanna Reese, Contract Coordinator
4110 State Office Building, Salt Lake City, Utah 84114
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PROJECT DESCRIPTION

Replace approx. 9000 feet of existing 4” pvc line with 6” HDPE line. One
Sevier River crossing by boaring approx. 265 feet. Contractor to hook
up both ends of new pipe at tank and well head.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management
PROJECT SCHEDULE
PROJECT NAME: Yuba State Park Water Line Replacement
Division of Parks & Recreation — Juab County, Utah
DFCM PROJECT NO. 07344510
Event Day Date Time Place
Bidding Documents Thursday June 5, 2008 10:00 AM | DFCM
Available 4110 State Office Bldg
SLC, UT and the DFCM
web site *
Mandatory Pre-bid Wednesday | June 11, 2008 11:00 AM | Yuba State Park, Main
Site Meeting Entrance Station, Juab Co.
Last Day to Submit Friday June 13, 2008 4:00 PM | Jeff Reddoor - DFCM
Questions E-mail:
jreddoor@utah.gov
Fax 801-538-3267
Addendum Deadline Monday June 16, 2008 2:00 PM DFCM web site *
(exception for bid
delays)
Prime Contractors Tuesday June 17, 2008 2:00 PM DFCM
Turn In Bid and Bid 4110 State Office Bldg
Bond SLC, UT
Sub-contractor List Wednesday | June 18, 2008 2:00 PM DFCM
Due 4110 State Office Bldg
SLC, UT
Fax 801-537-9188
Substantial Completion Monday | August 25, 2008 5:00 PM

Date

*  NOTE: DFCM'’s web site address is http://dfcm.utah.gov
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors” and in accordance with the "Instructions to Bidders”,
in compliance with your invitation for bids for the Yuba State Park Water Line Replacement — Division of
Parks & Recreation — Juab County, Utah — DFCM Project No. 07344510 and having examined the Contract
Documents and the site of the proposed Work and being familiar with all of the conditions surrounding the
construction of the proposed Project, including the availability of labor, hereby proposes to furnish all labor,
materials and supplies as required for the Work in accordance with the Contract Documents as specified and
within the time set forth and at the price stated below. This price is to cover all expenses incurred in performing
the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to
perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by August 25, 2008, should I/we be the successful
bidder, and agree to pay liquidated damages in the amount of $500.00 per day for each day after expiration of
the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the
contract.
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BID FORM
PAGE NO. 2

The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the
property of the Division of Facilities Construction and Management as liquidated damages for delay and
additional expense caused thereby in the event that the contract is not executed and/or acceptable 100%
Performance and Payment bonds are not delivered within the time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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INSTRUCTIONS TO BIDDERS

1. Drawings and Specifications, Other Contract Documents

Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated
in the Invitation to Bid.

2. Bids

Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and
shall include in the bid the cost of all items required by the Contract Documents. If the bidder
observes that portions of the Contract Documents are at variance with applicable laws, building codes,
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall
promptly notify the DFCM Representative and the necessary changes shall be accomplished by
Addendum.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in
the procurement documents and submitted in a sealed envelope at the location specified by the
Invitation to Bid prior to the deadline for submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON THE
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE
CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form,
and the bid security meets all other legal requirements, the bidder will be allowed to provide an
acceptable bid bond by the close of business on the next business day following notification by DFCM
of submission of a defective bid bond security. NOTE: A cashier’s check cannot be used as a
substitute for a bid bond.

3. Contract and Bond

The Contractor's Agreement will be in the form found in the specifications. The Contract Time will be
as indicated in the bid. The successful bidder, simultaneously with the execution of the Contract
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original
signatures, upon the forms provided in the procurement documents. The performance and payment
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured
from a company that meets the requirements specified in the requisite forms. Any bonding
requirements for subcontractors will be specified in the Supplementary General Conditions.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 2

4, Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”,
which are included as part of these Contract Documents. The Subcontractors List shall be delivered to
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening. Requirements for
listing additional subcontractors will be listed in the Contract Documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements
for the listing and changing of subcontractors. Any contractor who is found to not be in compliance
with these requirements is subject to a debarment hearing and may be debarred from consideration for
award of contracts for a period of up to three years.

5. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project
Manager a request for an interpretation thereof. The person or entity submitting the request will be
responsible for its prompt delivery. Any interpretation of the proposed documents will be made only
by addenda posted on DFCM’s web site at http://dfcm.utah.gov. Neither the DFCM nor A/E will be
responsible for any other explanations or interpretations of the proposed documents. A/E shall be
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project.

6. Addenda

Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov. Contractors are responsible for
obtaining information contained in each addendum from the web site. Addenda issued prior to the
submittal deadline shall become part of the bidding process and must be acknowledged on the bid
form. Failure to acknowledge addenda may result in disqualification from bidding.

7. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder,
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference
Laws in U.C.A. Title 63, Chapter 56. DFCM reserves the right to waive any technicalities or
formalities in any bid or in the bidding. Alternates will be accepted on a prioritized basis with
Alternate 1 being highest priority, Alternate 2 having second priority, etc.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 3

8. DFCM Contractor Performance Rating

As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating”
form. The ratings issued on this project will not affect this project but may affect the award on future
projects.

9. Licensure

The Contractor shall comply with and require all of its subcontractors to comply with the license laws
as required by the State of Utah.

10. Permits

In concurrence with the requirements for permitting in the General Conditions, it is the responsibility
of the Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality
and the SWPPP requirements from the Utah Department of Environmental Quality and submit the
completed forms and pay any permit fee that may be required for this specific project. Failure to
obtain the required permit may result in work stoppage and/or fines from the regulating authority that
will be the sole responsibility of the Contractor. Any delay to the project as a result of any such failure
to obtain the permit or noncompliance with the permit shall not be eligible for any extension in the
Contract Time.

11. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

12. Time is of the Essence

Time is of the essence in regard to all the requirements of the Contract Documents.

13. Withdrawal of Bids

Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid
after it has been opened.

14. Product Approvals

Where reference is made to one or more proprietary products in the Contract Documents, but
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the
standards set forth in the drawings and specifications and are compatible with the intent and purpose of
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INSTRUCTIONS TO BIDDERS
PAGE NO. 4

the design, subject to the written approval of the A/E. Such written approval must occur prior to the
deadline established for the last scheduled addenda to be issued. The A/E’s written approval will be in
an issued addendum. If the descriptive material is not restrictive, the products of other manufacturers
specified will be accepted without prior approval provided they are compatible with the intent and
purpose of the design as determined by the A/E.

15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial
responsibility of the contractor, subcontractor or sub-subcontractor.

16. Debarment

By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site
managers, have been, or are under consideration for, debarment or suspension, or any action that
would exclude such from participation in a construction contract by any governmental department or
agency. If the Contractor cannot certify this statement, attach to the bid a detailed written explanation
which must be reviewed and approved by DFCM as part of the requirements for award of the Project.
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. Itis expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of , 20
Principal’'s name and address (if other than a corporation): Principal’'s name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of , 20 , personally appeared before me

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20
My Commission Expires:
Resides at:

NOTARY PUBLIC

Agency:

Agent:

Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to

DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s
name, bid amount and other information required by Building Board Rule and as stated in these Contract
Documents, based on the following:

DOLLAR AMOUNTS FOR LISTING

PROJECTS UNDER $500,000: ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE:  ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED

Any additional subcontractors identified in the bid documents shall also be listed.

The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have.
Bidder may not list more than one subcontractor to perform the same work.

If there are no subcontractors for the job that are required to be reported by State law (either because there
are no subcontractors that will be used on the project or because there are no first-tier subcontractors over the
dollar amounts referred to above), then you do not need to submit a sublist. If you do not submit a sublist, it
will be deemed to be a representation by you that there are no subcontractors on the job that are required to

be reported under State law. At any time, DFCM reserves the right to inquire, for security purposes, as to
the identification of the subcontractors at any tier that will be on the worksite.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license
number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder shall certify that
all subcontractors, required to be licensed, are licensed as required by State law. A subcontractor includes a
trade contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or
supplies to a contractor or subcontractor.

‘SPECIAL EXCEPTION’:

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term “Special
Exception’ for that category of work, and shall provide documentation with the subcontractor list describing the
bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable
to obtain a qualified subcontractor bid. The Director must find that the bidder complied in good faith with State
law requirements for any ‘Special Exception’ designation, in order for the bid to be considered. If awarded the
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid. The amount of
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of
‘Special Exception’ on the sublist form shall also include amount allocated for that work.

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list
meeting the requirements of State law. Director may withhold awarding the contract to a particular bidder if one
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
Page No. 2

such other reason in the best interest of the State of Utah. Notwithstanding any other provision in these
instructions, if there is a good faith error on the sublist form, at the sole discretion of the Director, the Director
may provide notice to the contractor and the contractor shall have 24 hours to submit the correction to the
Director. If such correction is submitted timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only
after receiving written permission from the Director based on complying with all of the following criteria.

@ The contractor has established in writing that the change is in the best interest of the State and that the
contractor establishes an appropriate reason for the change, which may include, but not is not limited to,
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of
performing, and/or the subcontractor has requested in writing to be released.

2 The circumstances related to the request for the change do not indicate any bad faith in the original
listing of the subcontractors.

3 Any requirement set forth by the Director to ensure that the process used to select a new subcontractor
does not give rise to bid shopping.

(@) Any increase in the cost of the subject subcontractor work is borne by the contractor.

5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being
issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being
removed unless the Contractor establishes that the subcontractor is not qualified for the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR,
TYPE OF WORK “SELF” OR “SPECIAL SUBCONTRACTOR CONTRACTOR
EXCEPTION” BID AMOUNT LICENSE #

ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” * $300,000.00 123456789000
CONCRETE XYZ Concrete Inc $298,000.00 987654321000
(ALTERNATE #1)

_ _ _ (TO BE PROVIDED
MECHANICAL “Special Exception” Fixed at: $350,000.00 AFTER OBTAINING

(attach documentation) SUBCONTRACTOR)

* Bidders may list “self”, but it is not required.

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
L] L] L] L] L] L] L] DFCM
Division of Facilities Construction and
SUBCONTRACTORS LIST
FAX TO 801-538-3677
PROJECT TITLE:
Caution: You must read and comply fully with instructions.
SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #

We certify that:

I. This list includes all subcontractors as required by the instructions, including those related to the base bid as
well as any alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.

3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN
CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED
APPROPRIATE BY OWNER. ATTACH A SECOND PAGE IF NECESSARY.

4110 State Office Building, Salt Lake City, Utah 84114 - telephone 801-538-3018 — facsimile 801-538-3677 — http://dfcm.utah.gov
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3000/300/ IFVA/ / /

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of , 20, by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 and Supplemental General
Conditions dated May 5, 2008 (“also referred to as General Conditions”) on file at the office of DFCM
and available on the DFCM website, are hereby incorporated by reference as part of this Agreement and
are included in the specifications for this Project. All terms used in this Contractor's Agreement shall be
as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00),
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100%
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

Payment Bond as well as all insurance requirements of the Contractor. Said bonds have already been
posted by the Contractor pursuant to State law. The required proof of insurance certificates have been
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's
Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete by . Contractor agrees to pay liquidated damages in the amount of
$ per day for each day after expiration of the Contract Time until the Contractor achieves
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the
damages applicable. The provision for liquidated damages is: (a) to compensate the DFCM for delay
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations
that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the Contractor requests payment and agrees to
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CONTRACTOR'S AGREEMENT
PAGE NO. 3

safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such
be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. Itis understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and
remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.

DFCM FORM 1b 050508 18



CONTRACTOR'S AGREEMENT
PAGE NO. 4

ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM,; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis ___ day of , 20 , personally appeared before me,
whose |dent|ty is personally known to me (or proved to me on the basis of satisfactory eV|dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public

(SEAL)

My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
David D. Williams, Jr. Date Lynn A. Hinrichs Date
DFCM Administrative Services Director Assistant Director Construction Management
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
May 5, 2008
By: Alan S. Bachman Division of Finance Date

Asst Attorney General

DFCM FORM 1b 050508
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
, a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of

DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 ,to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF )
) ss.
COUNTY OF )
On this day of , 20___, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
Address: Approved As To Form: May 25, 2005
Phone- By Alan S. Bachman, Asst Attorney General
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)
KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the “Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the "Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 ,
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF
On this day of , 20 , personally appeared before me

, Wwhose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency. Approved As To Form: May 25, 2005
Agent: By Alan S. Bachman, Asst Attorney General
Address:
Phone:
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:

AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified
area of the Project for the use for which it is intended.

The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including
utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

The Owner acknowledges receipt of the following closeout and transition materials:
As-built Drawings O & M Manuals Warranty Documents Completion of Training
Requirements

A list of items to be completed or corrected (Punch List) is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized
changes thereof. The amount of (Twice the value of the punch list work) shall be retained to assure the
completion of the punch list work.

The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within

__calendar days from the above date of issuance of this Certificate. The amount withheld pending completion of the list of
items noted and agreed to shall be: $ . If the list of items is not completed within the time allotted the Owner
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of
the retained project funds. If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be
promptly reimbursed for the balance of the funds needed to compensate the Owner.

by:
CONTRACTOR (include name of firm) (Signature) DATE

by:
AJE (include name of firm) (Signature) DATE

by:
USING INSTITUTION OR AGENCY (Signature) DATE

by:
DFCM (Owner) (Signature) DATE
4110 State Office Building, Salt Lake City, Utah 84114 cc: Parties Noted
telephone 801-538-3018 « facsimile 801-538-3267 « http://dfcm.utah.gov DFCM, Director
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General Contractor Performance Rating Form

Project Name:

DFCM Project#

Contractor:

{ABC Construction, Jehn Doe, 111-111-1111)

A/E:

(ABC Architects, lane Dog, 222-222-2222)

Original Contract
Amount:

Final Contract
Amount:

DFCM Project Manager:

Contract Date:

Completion Date:

Rating Guideline

Date of Rating:

1. Rate Contractors quality of workmanship, management of sub contractor performance,
project cleanliness, organization and safety requirement.

Score

~Agency Comments:

A & E Commenis:

DFCM Project Manager Commients:

4119 State Office Building, Salt Lake City, Utah 84114 telephone 801-538-3018 + facsimile 801-538-3267 + www.dfem.utah.gov

de72606



2. Rate Contractor administration of project costs, change orders and financial management of
the project budget.

Score

Agency Comments:

A & E Comments:

DFCM Project Manager Comments:

3. Rate Contractor's performance and adherence to Project Schedule, delay procedures and Score
requirements of substantial completion, inspection and punch-list performance.
Agency Comments:
A & E Comments:
DFCM Project Manager Comments:
Score

4. Evaluate performance of contractor management team including project manager, engineer
and superintendent also include in the rating team's ability to work well with owner, user
agency and consultants.

~Agency Comments:

A & E Comments:

DFCM Project Manager Comments:

4110 State Office Building, Salt Lake City, Utah 84114 telephone 801-538-3018 - facsimile 801-538-3267 « www.dfcm.utah.gov

de072606



5. Rate success of Contractor's management plan, completion of the plans mitigation of Score

project risks and performance of vaiue engineering concepts.

A & E Comments:

DFCM Project Manager Comments:

Signed by: Date: Mean Score

4110 State Office Building, Salt Lake City, Utah 84114 telephone 801-538-3018 + facsimile 801-538-3267 - www.dfem utah.gov def72606



CONSTRUCTION SPECIFICATION

SPECIAL CONDITIONS

SCOPE

This section of the specifications cover specific requirements, instructions and conditions
applicable to this project only, which are not covered by the General Conditions or detailed
specifications. Should there be conflicting statements between this section and other
sections of these specifications, this section shall govern.

STANDARD PRODUCTS

The material brand names and catalog numbers shown on the drawings or called out in the
specifications are meant to set a standard that all other materials should meet. The
Contractor or supplier is encouraged to submit information and data to show his material is
equal. The decision of the Engineer shall be final in this section.

CONTRACTOR TO MAINTAIN AND REPLACE STAKES

The Contractor shall furnish without charge, competent men from his force, stakes, tools and
other materials, for the proper staking out of the work, in making measurements and surveys,
and in establishing temporary or permanent reference marks in connection with the work.
This does not mean to imply, the Contractor is to pay for initial staking, as this will be the
cost of the Owner.

Initial staking to be provided by the Owner will be the establishment of:

a. Bench Marks.

b. Original lines and grades necessary for horizontal and vertical control of the
construction of the permanent works.

C. Right-of-way limits acquired through permits from Federal Agencies.

The Contractor shall provide surveys necessary to maintain the lines and grades during the
construction of the permanent works.

LINES AND GRADES

All work done under this contract shall be done to the line, grades, and elevations shown on
the plans, or as directed by the Engineer. The Contractor shall keep the Engineer informed, a
reasonable time in advance, of the times and places at which he intends to do work, in order
that lines and grades may be furnished and necessary measurements for record and payment



may be made with the minimum of inconvenience to the Engineer and delay to the
Contractor.

PAYMENT OF SUPPLIES AND SUBCONTRACTORS

It is intended that the Contractor and subcontractor make full monthly payments to their
suppliers and subcontractors as invoices are rendered. Such invoices shall be deemed as
paid at the time each monthly certificate of payment is prepared by the Engineer. Affidavits
will be submitted by the Contractor each as means of certifying to the Engineer that all
equipment and materials delivered has been paid for. This will be the normal proof of
payment; however, the Engineer will have the right at any time to demand copies of certified
paid invoices. Failure or inability to provide such paid invoices will be sufficient cause for
hold-up for further monthly pay estimates.

GENERAL SAFETY REQUIREMENTS

Excavations

a. This section shall apply to all excavations in which workmen may be exposed to
hazard of collapse of the banks, sides, or walls, during the time construction work is
in process.

b. All excavations shall be guarded by shoring, bracing or underpinning, or other
methods as may be necessary to prevent injury to workmen resulting from the sides
caving in.

C. Excavated or other material must be deposited a safe distance from the edge of the
excavation so as to prevent its falling or sliding back into the excavation.

d. No trenches shall be left open at any time unless guarded with adequate barricades,
warning lamps, and signs.

e. Contractor's foremen and superintendents shall know where to obtain an oxygen
resuscitator for use in an emergency. The phone number to call for immediate
resuscitator and ambulance service shall be posted in all Contractors trench and at
conspicuous places on the project at all times.

CERTIFICATIONS

Certifications that all materials used in the construction of the permanent works meet these
specifications will be required. These certifications shall include the contract number,

project name, bid item number, material furnished, applicable specification number and
quantity furnished.



10.

11.

12.

TEST

Test results that are required from the Contractor at the Contractor's expense will be
performed as specified in the specifications. Duplicate copies of the test results shall be
furnished to the Engineer for his approval at least 10 days prior to the use of the materials in
the permanent works. All "on site™ testing shall be made in the presence of and be approved
by the Engineer or his representative. Written test results for "on site” tests will not be
required.

LIQUIDATED DAMAGES

If the work, or any part thereof, is not completed within the time agreed upon in this contract
or any extension thereof, the contractor shall be liable to the owner in the amount of $500.00
per day for each and every calendar day the completion of the work is delayed beyond the
time provided in this contract, as fixed and agreed liquidated damages and not as a penalty,
and the Owner shall have the right to deduct from the retainage of the moneys which may be
then due or which may be due and payable to the Contractor, the amount of the liquidated
damages; and if the amount so retained by the owner is insufficient to pay in full such
liquidated damages, the Contractor shall pay to the Owner the amount necessary to effect
payment in full of such liquidated damages.

EXISTING UTILITIES

The Contractor will be working over utilities such as telephone cables and power cables,
with the construction equipment. If the utility is damaged it shall be restored at the
Contractor's expense.

EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND
SITES

The bidder is required to examine carefully the site of the proposed work, the proposal,
plans, specifications, supplemental specification, special provision, and contract forms
before submitting a proposal.

The submission of a bid shall be considered PRIMA FACIE evidence that the Bidder has
made the required examinations and is satisfied as to the conditions to be encountered in
performing the work and as to the requirements of the contract.

IMPROVEMENT RESTORATION

All improvements damaged, whether private or public, as a result of Contractor’s work shall



13.

14.

15.

16.

17.

18.

be replaced by the Contractor. Improvement restoration shall be completed immediately
upon completion of work in that area.

WORK AND AVAILABILITY OF MEN AND EQUIPMENT

The Contractor shall not schedule work on Saturday, Sunday or holidays without written
approval from the Engineer.

The Contractor shall have men and equipment available on weekends and holidays to cope
with emergency conditions which may arise as a result of his operations. Phone numbers or
addresses shall be provided in writing to the Owner.

SUPERVISION BY CONTRACTOR

The Contractor will supervise and direct work. He will be solely responsible for the means,
techniques, sequences and procedures of construction. The Contractor will employ and
maintain on the work site a qualified supervisor or superintendent who shall have been
designated in writing by the Contractor as the contractors representative at the site. The
supervisor or superintendent shall have full authority to act on behalf of the contractor and
all communications given to the supervisor shall be as binding as if given to the contractor.
The supervisor shall be present on the site at all times as required to perform adequate
supervision and coordination of the work.

GUARANTEE OF THE WORK

The Contractor shall, for a period of one (1) year after completion and acceptance of the
work, maintain and repair any defective work which may occur to the permanent work.

RETAINAGE ON PROGRESS PAYMENTS

Five percent (5%) will be retained on each progress payment to the Contractor until final
completion and acceptance of all work.

LIABILITY INSURANCE

Before the contract is executed the Contractor with the successful bid shall be required to
furnish to Owner, a copy of the public liability and property damage insurance policy, inan
amount of no less than $2,000,000 each occurrence, which is to be in force and applicable to
the project. In addition, the Contractor shall be required to furnish, at the same time a letter
from agent for the company holding said policy, stating that he will inform Owner of any
change in the status of the policy. Also, Workmen’s Compensation Insurance shall be
provided by the Contractor.

STATE OF UTAH STREAM ALTERATION PERMIT #07-66-01SA




Contractor will comply with all stipulations of this order that directly impact his operation.
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State of Utah

DEPARTMENT OF NATURAL RESOURCES
MICHAEL R. STYLER

JON M HUNTSMAN, JR, Rurwtive: Mlrctior
Goverior Division of Water Rights
GARY R. HERBERT JERRY D. 0L.DS
L vuenant {igyvernr State Engincer/Division Direeor

ORDER OF THE STATE ENGINEER
FOR STREAM ALTERATION APPLICATION NUMBER 07-66-01SA

This ORDER is issued pursuant to statute and in accord with the statutory criteria for approval
of a stream alteration application that are described at UTaH CODE ANN. § 73-3-29. The State
Engineer has determined that this application does meet the necessary legal criteria to ORDER
the approval of the application based upon the following Findings of Fact and reasoning set forth
in the Discussion. ‘

[~

1RO West Nurth Temple, Suite 220, PO Box 146300, Salt Lake City, |71 841 14-6300
tefephune (801) S38-7240 » facximile (§01) 5387467 » TTY (801) 538-7458 = wwn. wirerrichts. winh, gov

FINDINGS OF FACT

The application was received by the Division of Water Rights ("Division™) on November
6, 2007, and circulated for comment to adjacent property owners identified in the
application. and to other pertinent governmental agencies for a period of 20 calendar
days, said period concluding on December 10, 2007,

The application contains the following information:

e The stated description of the proposed project is: To replace un existing 4-inch PVC
pipe encased in an 8-inch steel casing across the Sevier River.

* The stated purpose of the proposed project is: To replace the existing corroded pipe
that was installed in 1978.

A site visit was conducted by Division personnel on November 27, 2007. with the
following person in attendance:
*  Chuck Williamson - Stream Alteration Specialist, Division of Water Rights

The following observations were made:

» Several springs discharge to the Sevier River just down strcam of the proposed
crossing site.

¢ Predominant vegetation that will be impacted by the project consisis mainly of
tamarisk and upland species.

The Division reccived comments or objections on the proposed project from:
e Kirk Forbush - Regional Engineer, Division of Water Rights

The comments or objections received by the Division are summarized as follows:
e No water right or channel capacity issues have becn identified with the proposed
project.

UTAH

DNR
3

WATER RIGHTR
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DISCUSSION

Based on a review of the Division’s water rights records and/or a review of the
application by personnel of the Division’s regional office, it is the opinion of the State
Engineer that the project will not impair vested water rights.

It 1s the opinion of the State Engineer that the project will not unrcasonably or
unnccessarily affect recreational use or the natural stream environment.

It is the opinion of the State Engineer that the project will not unreasonably or
unnecessarily endanger aquatic wildlife,

It is the opinion of the State Engineer that the project will not unrcasonably or
unnecessarily diminish the natural channel’s ability to conduct high flows.

ORDER

Stream Channel Alteration Application No. 07-66-01SA, submitted in the name of State of Utah

Division of Parks & Recreation, applicant, for installation of a replacement 4-inch PVC
pipeline cncased in an 8-inch steel casing associated with the Sevier River, a natural stream
located in Juab County, Utah, is hereby APPROVED, contingent upon the conditions outlined in
this ORDER. This approval also constitutes compliance with Section 404 (¢) of the Clean
Water Act (33 USC 1344) pursuant to General Permit 040 issued to the State of Utah by the U.S.
Army Corp of Engincers on May 14, 2004. The applicant is hercby authorized to conduct the
work detailed in the application and supporting documentation, as described in this ORDER.
Any modification or addition to the work may require additional authorization and/or application
resubmittal.

1.

12

(P8 ]

The expiration date of this order is December 12, 2008. The expiration dale may be
cxtended, at the State Enginecr’s discretion, by submitting a written request outlining the
nced for the exiension and the reasons for the delay in completing the proposed stream
alteration.

A copy of this order must be kept onsite at any time the work authorized under this order
is in progress.

Work must be accomplished during a period of low flow. Sediment introduced into
stream flows during construction must be controlled to prevent increases in turbidity
downstream. Flows must be diverted away from the construction area using a non-
erodible cofferdam or other means of bypass.

Impacts to the stream channel and surrounding environment must be minimized.
Vegetation should not be destroyed, but if some disturbance is necessary, then
revegetaling with native species will be required, especially in the case of woody shrubs,
The channel contours and configuration must not be changed except in the case of bank
contouring for stabilization purpeses.

P - RS
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Whenever an applicant causes the water turbidity in an adjacent surface water to increase
10 NTU's or more, the applicant shall notify the Division of Water Quality.

Bedding and backfill material, placed around the pipe, may not be more free draining
than existing soils in strcam channels, banks, and riparian zones. Loosely compacted
material may act 10 violate this condition. Bedding and backfill materials must be cither
fine grained or constructed in such a manner that it does not act as a drain. This shall
include placing clay cutoff collars, or utilizing compaction techniques.

Fill materials should be free of fines, waste, pollutants, and noxious wecds/sceds.
Equipment should work from the top of the bank or from the channel to minimize
disturbance 1o the riparian area and to prolect the banks. Heavy equipment should avoid

crossing and/or disturbing wetlands.

Machinery must be properly cleaned and fucled offsite prior to construction.

- Excavated matcrial and construction debris may not be wasted in any strcam channel or

placed in flowing waters, this will include material such as grease. oil, joint coating, or
any other possible pollutant. Excess materials must be wasted at an upland site well
away from any channel. Construction materials, bedding material, excavated material,
cte. may not be stockpiled in riparian or channel areas.

- Best Management Practices should be implemented and maintained during any

streamside or instream work to minimize sedimentation, temporary erosion of stream
banks, and needless damage or alteration to the streambed.

- Approval of this application does not authorize trespass, easements, rights-of-way, or any

other access and land use permits. 1t is the responsibility of the applicant Lo obtain any
such authorizations as may be necessary for this proposal.

. Within 30 days after the completion of this project, the attached compliance certification

form must be completed and retumed to the U.S. Army Corps of Engineers. Failure lo
retum this compliance certification form would invalidate U.S. Army Corps of Engineers
General Permit 040, thereby placing the applicant in violation of Section 404 of the Clean
Water Act.

Your contact with the Division is Chuck Williamson, who can be reached at telephone number
(801) 538-7404,

This ORDER is subject to the provisions of UTAH ADMIN. CODE R. 655-6-17 of the Division of
Water Rights and to UTaH CODE ANN. §§ 63-46b-13 and 73-3-14, which provide for persons or

parties

with legal standing to filc either a Request for Reconsideration with the State Engineer or

an appeal with the appropriate District Court. A Request for Reconsideration must be filed with
the State Engineer within 20 days of the date of this ORDER. However, a Request for
Reconsideration is not a prerequisite to filing a court appeal. A court appeal must be filed within
30 days afler the date of this ORDER, or if a Request for Recansideration has been filed, within
30 days afler the date the Request for Reconsideration is denied. A Request for Reconsideration
s considered denied when no action is taken within 20 days after the Request is filed.
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DEC-15—-87 86:47 PnMn YuUBA ST PARK

4357582489

" Page 4
07-66-01SA
December 12, 2007

Dated this _J2  day of D LEMBERL2007.

Jerry'D."Olds, PE.
State Engineer

Enclosure

Mailed a copy of the foregoing Order this /2. day of ‘2;; Ly tg? , 2007, to;

Jeft Rasmussen

State of Utah - Parks & Recreation
Yuba Stiate Park

P.O. Box 159

Levan, UT 84639-0159

Corps of Engineers

Kirk Forbush - Regional Engineer

Dave Ruiter - EPA

Carolyn Wright - Dept. of Natural Resources

Bruce Bonebrake - Regional Wildlife Habitat Manager

By: Y ladbo o

JudyMattson
Secrctary
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DEC-15-87 86:48 PM TYUBA ST PARK 4E5T7TS5S82489

COMPLIANCE CERTIFICATION

Regional General Permit Number: 40

Stream Alteration Number:

Corps Project Identification Number: =
(Corps Use Only)

Permittee’s Name and Address:

County Location of Permitted Activity:

Within 30 days after completion of the activity authorized by this permit, please sign and
return this certification to the following address:

U.S. Army Corps of Engineers
Intermountain Regulatory Section
533 West 2600 South, Suite 150
Bountiful, UT 84010

Please note that your permitted activity is subject to a compliance inspection by a U.S.
Army Corps of Engineers’ representative. If you fail to comply with the terms and
conditions of the permit, your authorization may be suspended, modified or revoked. If
you have any questions about this certification, please contact the Corps of Engineers at
801-295-8380.

[ hereby certify that the work authorized by the above-referenced permit, including all the
required mitigation, was completed in accordance with the terms and conditions af the permit
verification,

Signature of Permittee Date
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19. COMPENSATION

Compensation for compliance to these Special Conditions will be made in the appropriate
bid item.

11



CONSTRUCTION SPECIFICATION

8. MOBILIZATION

SCOPE

The work shall consist of mobilization of the Contractor’s forces and equipment
necessary for performing the work required under the contract.

It shall include the purchase of contract bonds, insurances, transportation of the
personnel, equipment, and operating supplies to the site; establishing of office, buildings,
construction signing in accordance with the manual on “Uniform Traffic Control Device”,
and other necessary facilities at the site; and other preparatory work at the site.

It shall not include mobilization for any specific time of work for which payment for
mobilization is provided elsewhere in the contract.

This specification covers mobilization of work required by the contract at the time of
award. If additional mobilization costs are incurred during performance of the contract
as a result of change or added items of work for which the Contractor is entitled to an
adjustment in contract price, compensation for such costs will be included in the price
adjustment for the items of work changed or added.

PAYMENT

Payment will be made as the work proceeds, after presentation of invoices by the
contractor shown his own mobilizations costs and evidence of the charges of suppliers,
subcontractors, and others for mobilization work performed by them. If the total of such
payments is less than the contract lump sum for mobilization, the unpaid balance will be
included in the final contract payment. Total payment will be the lump sum contract
price for mobilization, regardless of actual cost to the Contractor.

Payment will not be made under this item for the purchase costs of materials having a
residual value, the purchase costs of materials to be incorporated into the project, or the
purchase costs of operating supplies.

Payment of the lump sum contract price for mobilization will constitute full
compensation for all labor, materials, equipment, and all other items necessary and
incidental to completion of the work.

Compensation for any item of work described in the contract but not listed on the bid
schedule will be included in the payment for the item or work to which it is made
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subsidiary. Such items and the items to which they are made subsidiary in Section 3 of
this specification.

ITEMS OF WORK AND CONSTRUCTION DETAILS

Items of work to be performed in conformance with this specification and the
construction details are:

a. Bid Item 1, Mobilization

1. This work shall consist of the contract bonds, traffic control, construction
signing, and mobilization of the Contractor’s forces and equipment, as
defined in Section 1, required for performing the work under this contract.

2. Payment will be made at the lump sum contract price and will constitute

full compensation for all bonds, insurance, mobilization, and all other
items necessary and incidental to completion of this item.
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CONSTRUCTION SPECIFICATIONS

9. EXCAVATION AND BACKFILL FOR PIPELINES

SCOPE

This section covers the requirements for trenching and backfilling for
underground pipelines.

CONTROL OF GROUND WATER

All trenches shall be kept free from water during excavation, fine grading, pipe
laying, jointing, and embedment operations. Where the trench bottom is wet or
otherwise unstable because of the presence of ground water, and in cases where
the static ground water elevation is above the bottom of any trench or bell
excavation, such ground water shall be lowered to the extent necessary to keep
the trench free from water and the trench bottom stable when the work within the
trench is in progress. Surface water shall be prevented from entering trenches.
Discharge from trench dewatering pumps shall be conducted to natural drainage
channels, or other approved site.

EXCAVATION FOR PIPELINES

The trench shall be excavated to the required alignment depth and width to
accommodate the construction of the pipelines. Excavation shall be in
conformance with all Federal, State and Local regulations for the safety and
protection of the workmen.

1. When rock, stones, cobble rock, concrete, masonry or other unsatisfactory
material is encountered in the excavation, it shall be removed to provide a
clearance of at least 6 inches below and on each side of all pipe. When
excavation is completed, a bedding of sand, screened stone, or earth that is
free from stones, large clods, or frozen earth, shall be placed on the
bottom of the trench to the required depths, leveled, and tamped.

The specific clearances shall be maintained between the bottom of all pipe
and appurtenances and any part, projection, or point of rock, boulder, or
stones or sufficient size and placement which, in the opinion of the
inspector, could cause a fulcrum point.

2. Where unstable earth is encountered in the excavation at the grade of the
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3. pipe, a minimum of six inches below grade will be removed and backfilled
with crushed rock or gravel to provide a stable subgrade.

BLASTING

Blasting will not be allowed except by permission from the Engineer. The
Contractor shall comply with all laws, ordinances, and applicable safety code
requirements and regulations relative to the handling, storage, and use of
explosives and protection of life and property, and he shall be fully responsible
for all damage attributable to his blasting operations. Excessive blasting or
overshooting will not be permitted and any material outside the authorized cross-
section which may be shattered or loosened by blasting will be removed by the
Contractor at no extra cost.

SHEETING, BRACING & SHORING OF EXCAVATIONS

Excavation shall be sheeted, braced, and shored as required to support the walls of
the excavations to eliminate sliding and settling and as may be required to protect
the workmen, the work in progress and existing utilities and improvements. All
such sheeting, bracing and shoring shall comply with the requirements of the Utah
State Industrial Commission.

All damage resulting from lack of adequate sheeting, bracing and shoring will be
the responsibility of the Contractor. The Contractor shall effect all necessary
repairs or reconstruction resulting from such damages.

BEDDING

The pipe shall be firmly and uniformly bedded through its entire length and to a
depth of 6 inches above the pipe and in the manner as shown on the drawings. The
bedding material shall be free of any rock larger than 1-inch. Material shall be
worked around the haunches of the pipe to fill all voids and provide firm, uniform
support. Wherever the subgrade material does not afford a sufficiently solid
foundation to support the pipe and superimposed load and where water must be
drained to maintain a dry bottom for pipe installation and at other locations as
shown on the plans, the subgrade shall be excavated to the specified depth and
replaced with gravel bedding.

It will be placed so as to prevent segregation and as shown on the drawings. The
gravel bedding shall meet the following sieve requirements:

US Sieve Size % Passing
or Number
3” 100
1%” 95-100
Y7 35-70
3/8” 10-10
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No.4 0-5

BACKFILLING

Backfilling shall be carefully placed around and over pipes and shall not be
permitted to fall directly on a pipe from such a height or in such a manner as to
cause damage. In these specifications, the process of preparing the trench bottom
to receive the pipe and the backfilling on the pipe to a level 12 inches over the top
of the pipe is defined as Bedding. Bedding requirements are as defined in the
specifications for each specific pipe material.

Trench backfilling above the level of the pipe bedding shall normally be
accomplished with native excavated materials and shall be free from rocks larger
than six inches in diameter.

The backfill in all utility trenches shall be either compacted or water consolidated
to the requirements specified for the materials being placed. Under pavements, or
other surface improvements, the in-place density shall be a minimum of 95%
percent of laboratory standard maximum dry density as determined by AASHTO
T-180. In shoulders and other areas, the in-place density shall be a minimum of 90
percent of the maximum dry density as determined by the same test.

CONSOLIDATION OF BACKFILL

Consolidation of backfill shall be accomplished by those methods in which water
is used as the essential agent to produce the desired condition of density and
stability. Water shall be applied by jetting unless flooding is specifically
authorized by the Engineer. Authorization by the Engineer to use any
consolidation method does not relieve the Contractor of responsibility to meet the
specified density requirements. Water for consolidation shall be furnished by the
Contractor at his expense.

All precautions necessary shall be taken by the Contractor to prevent damage and
movement (including floating) of the pipeline, structures and existing adjacent
improvements and utilities. The allowance of the use of consolidation methods
shall not be construed as guaranteeing or implying that the use of such methods
will not result in damage to adjacent ground. The Contractor shall make his own
determination in this regard, and shall assume all risks and liability for settlement
of lateral movement of adjacent ground, or improvements, or utilities, either on the
surface of the ground or underground.

COMPACTION OF BACKFILL

Backfill shall be compacted by means of pneumatic tire rollers, vibrating rollers, or
other mechanical tampers of a size and type approved by the Engineer.
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10.

Where compaction methods are used, the material shall be placed at a moisture
content such that after compaction the required relative densities will be produced;
also the material shall be placed in lifts which, prior to the compaction, shall not
exceed 9 inches.

Prior to compaction, each layer shall be evenly spread, moistened, and worked by
disk harrowing or other means approved by the Engineer.

If the required relative density is not attained, test sections will be required to
determine any adjustments in compacting equipment, thickness of layers, moisture
content and compactive effort necessary to attain the specified minimum relative
density.

Approval of equipment, thickness of layers, moisture content and compactive
effort shall not be deemed to relieve the Contractor or the responsibility for
attaining the specified minimum relative densities. The Contractor, in planning his
work, shall allow sufficient time to perform the work connected with the test
sections, and to permit the Engineer to make tests for relative densities.

All relative density tests shall be made by the Owner at no expense to the
Contractor.

USE OF EXCAVATED MATERIALS

Method 1

To the extent they are needed, all suitable materials from the specified excavations
shall be used in the construction of required permanent earth fill or rock fill. The
suitability of materials for specific purposes will be determined by the Engineer.
The Contractor shall not waste or otherwise dispose of suitable excavated
materials.

Method 2
Suitable materials from the specified excavations may be used in the construction

of required earth fill or rock fill. The suitability of materials for specific purposes
will be determined by the Engineer.
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11.

12.

13.

14.

RESTORATION OF FACILITIES AND REMOVAL OF EXCESS
MATERIALS

All excess materials shall be hauled away from the construction site and disposed
of by the Contractor.

Trees, shrubs, and fences, and all other property and surface structures shall be
protected during construction unless their removal is shown in the plans and
specifications or approved by the Engineer.

All properties that have been disturbed shall be restored as nearly as practical to
their original condition. This includes pavement, road surface, concrete, sidewalks,
curb and gultter, etc.

STRUCTURE AND TRENCHING EXCAVATION

Structure or trench excavations shall be completed to the specified elevations and
to sufficient length and width to include allowance for forms, bracing and
supports, as necessary, before any concrete or earthfill is placed or any piles are
driven within the limits of the excavation.

BORROW EXCAVATION

When the quantities or suitable materials obtained from specified excavations are
insufficient to construct the specified fills, additional materials shall be obtained
from the designated borrow area. The extent and depth of borrow pits within the
limits of the designated borrow areas will be as directed by the Engineer.

Borrow pits shall be excavated and finally dressed in a manner to eliminate steep
or unstable side slopes or other hazardous or unsightly conditions.

ITEMS OF WORK AND CONSTRUCTION DETAILS

Items of work to be performed in accordance with these specifications and
construction details are:

Subsidiary Item, Excavation for Pipelines

1. This item shall consist of excavation for construction of the pipeline.

2. Compacted fill requirements called for on the drawings will be 95% of test
procedure AASHTO Designation T-99, Method D. Moisture content shall
be within 2% of optimum.

3. All trenches will be compacted by using a sheeps foot roller mounted on a
track backhoe.
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No material shall be stockpiled on public access or parking areas without
proper signing and warning barricades.

Waste material will be disposed of at a site approved by the Owner.
Measurement will not be made, payment will be subsidiary to bid items
requiring excavation. Such payment shall constitute full compensation for

the work, equipment, materials, labor and all items necessary and
incidental to the work.
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CONSTRUCTION SPECIFICATION

47. WATER PIPELINE - PVC, PE, & HDPE

SCOPE

The work shall consist of furnishing and installing the underground pressure pipeline, all
fittings and appurtenances, necessary for completion of the pipeline in accordance with the
drawings and these specifications.

MATERIAL SPECIFICATIONS

a. POLYVINYL-CHLORIDE (PVC) PIPE
All PVC pipe materials shall conform to the requirements of ASTM D 1784, cell
classification 12454 B compound. Only clean virgin material shall be used.
Reground material will not be allowed.

All PVC pipe less than 12-inch diameter shall be series pressure rated pipe meeting
the requirements of ASTM D 2241. The pipe shall have a pressure rating as noted in
Section 11 of these specifications.

All PVC pipe over 12-inch diameter, shall meet the requirements of AWWA-C905.
The pipe shall have a pressure rating as noted in Section 11 of these specifications.

All pipe shall have rubber gasket joints conforming to the requirements of ASTM D
3139. Ample soap shall be supplied minimum of 6 gallon per truck. Pipe lengths
shall not exceed 20 feet.

b. POLYETHYLENE (PE PIPE)
All material shall be NSF approved. All pipe materials shall conform to the
requirements of ASTM D 1248, type Ill, Class C-Black (weather-resistant).

The pipe shall conform to the requirements of ASTM D 2239 and have a pressure
rating of 200 psi.

C. GASKETS
All pipe shall have rubber gasket joints. Gaskets shall conform to the requirements
of ASTM F477 Ample gaskets shall be supplied by manufacturer.

d. HIGH DENSITY POLYETHYLENE (HDPE) PIPE

All material shall be NSF approved. Pipe shall be manufactured from a PE 3408
resin listed with the Plastic Pipe Institute (PPI) as TR-4. The resin material will meet
the specifications of ASTM D3350-99 with a cell classification of PE:345464C.

47 -1



Pipe shall have a manufacturing standard of ASTM F714. Pipe shallbe DR7 & 9
unless otherwise specified on the plans. The pipe shall contain no recycled
compounds except that generated in the manufacturer’s own plant from resin of the
same specification from the same raw material.

Butt Fusion Fittings - fittings shall be PE 3408 HDPE, Cell Classification of
345464C as determined by ASTM D3350-99. Butt Fusion Fittings shall have a
manufacturing standard of ASTM D3261. Molded and fabricated fittings shall have
the same pressure rating as the pipe unless otherwise specified on the plans.
Fabricated fittings are to be manufactured using a Data Logger. Temperature, fusion
pressure and a graphic representation of the fusion cycle shall be part of the quality
control records.

Electrofusion Fittings - fittings shall be PE 3408 HDPE, Cell Classification of
345464C as determined by ASTM D3350-99. Electrofusion fittings shall have a
manufacturing standard of ASTM F-1055. Fittings shall have the same pressure
rating as the pipe unless otherwise specified on the plans.

Flanged and Mechanical Joint Adapters - Flanged and Mechanical Joint Adapters
shall be PE 3408 HDPE, Cell Classification 345464C as determined by ASTM D-
3350. Flanged and Mechanical Joint Adapters shall have a manufacturing standard
of ASTM D-3261. Fittings shall have the same pressure rating as the pipe unless
otherwise specified on the plans.

ALIGNMENT AND GRADE

The water mains shall be laid and maintained to lines and grades established by the plans and
specifications or as directed by the Engineer, with fittings, valves, hydrants and other
hydraulic equipment at the required locations unless otherwise approved by the Engineer.
Valve-operating stems shall be oriented in a manner to allow proper operation.

Prior to excavation, investigation shall be made to the extent necessary to determine the
location of existing underground structures and conflicts. Care should be exercised by the
Contractor during excavation to avoid damage to existing structures.

When obstructions that are not shown on the plans are encountered during the progress of the
work and interfere so that an alteration of the plans is required, the Contractor shall notify
the Engineer immediately so that the Engineer can alter the plans or order a deviation in line
and grade or arrange for removal, relocation, or reconstruction of the obstructions.

When crossing existing pipelines or other structures, alignment and grade shall be adjusted
as necessary, with the approval of the Engineer, to provide clearance as required by federal,
state, or local regulations or as deemed necessary by the Engineer to prevent future damage
or contamination of either structure.

Utah Department of Health requires that the horizontal distance between pressure water
mains and sanitary sewer lines shall be at least ten feet. Where a water main and a sewer
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line must cross, the water main shall be at least 18 inches above the sewer line. Separation
distances shall be measured edge-to-edge (i.e. from the nearest edges of the facilities). When
this separation is not possible, both mains should be constructed of mechanical-joint cast
iron pipe, or equivalent, for a distance of at least ten (10) feet on either side of the point of
crossing.

LOCATION OF UTILITY LINES

Sewer mains, water mains, gas mains, service connections and other utilities that are shown
on plans are according to plats received from owners of utilities and or from field
measurements. The accuracy of the locations shown is not guaranteed. The Contractor shall
determine the location of existing service connections and take the necessary steps to avoid
damage to them. The Owner and the Engineer assume no liability for utility line which may
be damaged as a result of operations.

RESTORATION OF EXISTING FACILITIES

Any existing facilities which fall in the line of the work such as curbs, gutters, sidewalks,
driveways, street pavement, bituminous or concrete, shall be removed and restored in kind
by the Contractor unless otherwise directed, in accordance with specifications contained
herein governing the various type of services involved.

a. Cutting and Removing

All asphalt pavements shall be cut vertically with an asphalt cutter prior to
excavation. Excavation shall be done in such a way that existing pavement outside
the cutting line will not be damaged. Pavement outside the trench line limits which
is damaged shall be replaced by the Contractor without cost to the Owner. All waste
materials shall be promptly removed from the site of the work.

b. Restoration of the Existing Pavement

The Contractor shall replace any pavement removed or damaged with the type and
depth or pavement as shown on the drawings, including gravel base material. The
Contractor shall provide temporary gravel surfaces in the good condition within one
day after backfill over the pipe has been placed and shall complete repairs within
thirty days after. The gravel shall be placed deep enough to provide a minimum of
six (6) inches above the bottom of the bituminous or concrete surface. The
temporary gravel surface shall be maintained until the final surface is placed by
blading, sprinkling, rolling, adding gravel, etc., to maintain a safe uniform surface
satisfactory to the Engineer.

PIPE INSTALLATION

Proper implements, tools, and facilities shall be provided and used for the safe and
convenient performance of the work. All pipe, fittings, valves, and hydrants shall be
lowered carefully into the trench in such a manner as to prevent damage to water-main
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materials and protective coatings and linings. The trench shall be dewatered prior to the
installation of the pipe.

a.

Examination of Material

All pipe fittings, valves, hydrants, and other appurtenances shall be examined
carefully for damage and other defects immediately before installation. Defective
materials shall be marked and held for inspection by the Engineer, who may
prescribe corrective repairs or reject the materials.

Pipe Cleanliness

Foreign material shall be prevented from entering the pipe while it is being placed in
the trench. During laying operations, no debris, tools, clothing, or other materials
shall be placed in the pipe.

Pipe Placement

As each length of pipe is placed in the trench, the joint shall be assembled and the
pipe brought to correct line and grade. The pipe shall be secured in place with
approved backfill material.

Pipe Plugs

At times when pipe laying is not in progress, the open ends of pipe shall be closed by
a watertight plug or other means approved by the Engineer. When practical, the plug
shall remain in place until the trench is pumped completely dry. Care must be taken
to prevent pipe floatation should the trench fill with water.

JOINTS AND APPURTENANCES

Joints

Pipe joints shall conform to the details shown on the drawings and to the
requirements for the type of pipe being installed. Pipe joints shall be sound and
watertight at the pressure specified. The joints shall be made in such a manner that
the inside of the line is left free of any obstructions that reduce the capacity of the
line. All joints shall be made according to the manufacturer's recommendations.

Fittings

Where fittings made of steel or other metals subject to corrosion are used, they shall
be protected by wrapping or painting. All surfaces to be protected shall be
thoroughly cleaned and then coated with primer compatible with the method of
protection used.

HDPE Fusion
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Sections of polyethylene pipe should be joined into continuous lengths on the jobsite
above ground. The joining method shall be the butt fusion method and shall be
performed in strict accordance with the pipe manufacturer’s recommendations. The
butt fusion equipment used in the joining procedures should be capable of meeting
all conditions recommended by the pipe manufacturer, including, but not limited to,
temperature requirements of 400 degrees Fahrenheit, alignment, and an interfacial
fusion pressure of 75 PSI. The butt fusion joining will produce a joint weld strength
equal to or greater than the tensile strength of the pipe itself. All field welds shall be
made with fusion equipment equipped with a Data Logger. Temperature, fusion
pressure and a graphic representation of the fusion cycle shall be part of the Quality
Control records.

Sidewall fusions for connections to outlet piping shall be performed in accordance
with HDPE pipe and fitting manufacturer’s specifications. The heating irons used for
sidewall fusion shall have an inside diameter equal to the outside diameter of the
HDPE pipe being fused. The size of the heating iron shall be 1/4 inch larger than the
size of the outlet branch being fused.

Mechanical joining will be used where the butt fusion method can not be used.
Mechanical joining will be accomplished by either using a HDPE flange adapter with
a Ductile Iron back-up ring or HDPE Mechanical Joint adapter with a Ductile Iron
back-up ring.

Socket fusion, hot gas fusion, threading, solvents, and epoxies will not be used to
join HDPE pipe.

PRESSURE TESTING

When cemented or chemically welded joints are used, the assembled pipelines shall be
allowed to lie in the trench for approximately 12 hours before flushing and testing, in order
to insure complete setting of the joints.

The line may be tested in sections. The pipeline shall be filled with water taking care to
bleed air and prevent water hammer when the line is full. The valves shall be closed to
slowly build up pressure.

The conduit shall be tested at the specified test pressure for a period of at least two hours.

Any leaks shall be repaired and the conduit shall be retested. The procedure shall be
repeated until it is watertight. The pipe joints shall show no leakage.

DISINFECTING WATER SUPPLY LINES
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10.

11.

The water supply lines shall be disinfected before being placed in service. The water lines
shall be disinfected in accordance with the provisions of the Standard Procedure for
Disinfecting Water Mains, AWWA C-601-68, of the American Water Works Association,
the disinfecting water shall contain a minimum of 50 ppm of Chlorine with a 25 ppm
Residual after 24 hours.

Care shall be taken to see that the disinfecting solution is flushed thoroughly from the water
supply lines, and the water mains, and that the disinfecting solution is kept from entering
water service lines. Disinfecting solutions must be kept from entering Clear Creek.

The entire cost of disinfecting the water lines and of furnishing all materials and equipment
and accessories required for performing the disinfecting shall be included in the prices bid in
the schedule for furnishing and laying various types and sizes of water pipe.

The following table gives the amount of calcium hypochlorite (70% available chlorine) to be

used for each 20-foot length of pipe to give a concentration of 50 ppm of available chlorine.
Powder shall be in solution before placing in the pipe.

MEASUREMENT AND PAYMENT

Measurement and payment will be by the laid length of pipe actually installed. Payment will
be made by the unit price for the size and class of pipe shown on the bid schedule. Such
payment will constitute full compensation for all excavation, pipe, installation, bedding,
backfill, and all other items necessary for the completion of the work.

ITEMS OF WORK AND CONSTRUCTION DETAILS

Items of work to be performed in accordance with this specification and construction details
are:

a. Bid Item 2, 6-inch HDPE Pipe — DR 9

1. This item shall consist of furnishing, transporting, excavation, installation,
and backfilling of the pipeline, including all necessary appurtenances, ties,
and fittings as shown on the plans or as directed by the Engineer.

2. The dimension ratio shall be 9, as shown on the plans.

3. The coupling shall be brass. All other hardware and bolts shall be stainless
steel.

4. The pipeline shall be installed to the lines and grades shown on the plans.

Compaction of backfill in all trenches shall be according to Construction
Specification No. 9, "Excavation and Backfill for Pipeline".

5. Bedding of the pipeline will be required. Bedding shall be as shown on the
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10.

11.

12.

13.

14.

drawings and shall consist of material conforming to the AASHTO Standard
Classification A-3 as defined in designation M145.

The minimum cover depth is shown on the plans or as directed by the
Engineer. Backfill shall be native material from the trench excavation.

Concrete thrust blocks shall be provided as shown on the drawings. The
blocks shall be in the minimum size as shown on the drawings. Concrete
shall have a minimum 28 days compressive strength of 2000 psi. Cement
shall be Type I1. Concrete thrust blocks shall be such that fitting joints are
accessible for repair. Contractor shall supply and install the concrete thrust
blocks.

Location of the valves shall be as shown on the drawings.

Contractor will be required to supply the required fittings to connect the new
6-inch line to the existing system on both ends.

Disinfection of the water line shall be required. The Contractor shall supply
the necessary source of chlorine required to disinfect the water lines, and
shall provide the Owner with the necessary chlorine residual test results. All
test water and shall be extracted and contained. Under no circumstances
shall the chlorine mixture be disposed of on site or allowed to enter the
Sevier River or the reservoir.

Pressure testing will be required. The test pressure shall be 180 psi.

The Contractor shall take care to protect the physical integrity of any existing
buried pipelines and utilities.

Tracer wire is required along all water mains. Tracer wire will consist of
“Baron Wire, #£61390, 14 AWG, (UL), Type UF, 600 V, or approved equal.
The wire will be placed at the bottom of the trench adjacent to the pipe line.
Exit points will be at tracer wire boxes and valve boxes. The cost of
furnishing and installing tracer wire will be compensated in this bid item.

Measurement and payment will be measured by the linear foot of pipe
actually installed. Payment for each item will be made at the contract unit
price. The payment will constitute full compensation for all labor, materials,
equipment, transportation, excavation, compacted fill, drain rock, and all
other items necessary or incidental to the completion of the work.
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CONSTRUCTION SPECIFICATION

72. HYDRAULIC EQUIPMENT

1. SCOPE

This specification designates the requirements for furnishing and installing of all appurtenant
hydraulic equipment necessary for operation of the completed water pipeline. Work shall
include but not be limited to valves, meters, gauges and etc.

2. VALVES - GENERAL

All valves shall be installed as shown on the plans. All valves shall be Mechanical Joint,
unless otherwise shown.

a. Bolts and Nuts

Nuts and bolts used for bolting flanged-end valves shall be standard hexagonal head
machine bolts and hexagonal nuts conforming to ASTM a 307, Grade B. All bolt
threads shall be lubricated with graphite and oil prior to installation.

b. Gaskets

Gaskets for flanged-end valves shall be full face 1 1/16-inch "Cranite” with bolt
holes prepunched, Johns-Manville No. 60, or equal.

C. Exterior Coating

All above ground valves shall be field painted the same as the adjacent piping as
described in the paint coatings specification: universal primer with epoxy paint
finish.

All below ground valves shall be coated at the place of manufacture as described in
the paint coatings specification: universal primer with coal-tar epoxy finish coat, or
equal. The coating shall be applied after the surface has been sand-blasted to
commercial standard per SSPC-SP-6. The coating manufacturer's recommendations
shall be followed.

d. Interior Coating

Interior surfaces shall be coated at the place of manufacture. Surfaces shall be
sandblasted in accordance with SSPC-SP-5 (white metal blast cleaning). Two coats
of epoxy resin (Brand name shall be from the "approved list" of the Utah Department
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of Environmental Quality) shall be applied to a minimum dry-film thickness of 8
mils. The paint manufacturer's application recommendations, including minimum
and maximum drying time between the required two coats, shall be followed.
Special care must be taken to remove all contaminants adjacent to the seats in order
to obtain a bond.

The following interior areas of valves shall not be coated: seating areas and bronze
pieces.

BUTTERFLY VALVES (Class 150)

Butterfly valves shall be tight closing, rubber seated, conforming to AWWA C 504 and as
herein described. Valves shall be Class 150B with a maximum working differential
pressure across the disc of 150 psi and shall be manufactured by BIF Industries, Henry Pratt,
Dresser, or equal.

a.

Valve Bodies

Valves shall be flanged body, unless otherwise indicated on the plans or specified
elsewhere. Flanged ends shall conform in dimension and drilling to ANSI B16.1,
Class 125 cast-iron flanges.

Valve Shafts

Valve shafts may consist of straight through one-piece shafts or may be of the "stub
shaft" type. Shaft material shall be ASTM A 276, Type 304 or 316 stainless steel; or
carbon steel with Type 304 or 136 stainless-steel journals and static seals to isolate
the interior of the disc and the shaft from water.

Valve Discs

Valve discs shall be cast iron conforming to ASTM A 48, Class 40; ductile iron
conforming to ASTM A 536, Grade 64-45-12; or alloy cast iron, conforming to
ASTM A 436, Type 1. The valve disc shall rotate 90" from fully open to the tightly
shut position.

Valve Seats

Valve seat retention and fastening devices for rubber seats shall be either ASTMA
276, Type 304 or 316 stainless steel; or bronze containing not more than 7% zinc nor
more than 2% aluminum. Where the rubber seat is applied to the disc, it shall be
vulcanized to stainless steel seat-retaining ring which is firmly clamped to the disc
by stainless-steel nylon locking screw fasteners.
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e. Valve Operators

Valve operators shall be of the manual type. The operators shall be a worm gear,
rack and pinion, or traveling nut type with adjustable stops to limit disc travel and
shall be totally enclosed and self-locking. The number of turns to rotate the disc
shall vary with the size, but not be less than 2 turns per inch diameter valve size
through 8 inches nor less than 30 turns on a 10-inch and larger valves. The operator
shall be of the size required for opening and closing the valve in accordance with
Table 1, Class 150B per AWWA C509. All valve operators shall be designed for
permanent installation and operation and shall be fully gasketed, sealed, and factory
packed with grease.

Operators for valves to be buried below ground level shall be equipped with standard
AWWA 2-inch-square operating nuts.

Operators for valves to be located above ground level or in vaults below ground level
shall have a disc position indicator and a handwheel or crank.

GATE VALVES

All gate valves shall be nonrising stem, counter clockwise opening. Valves shall have the
same type ends as the pipe or fitting on which they are installed. Exposed valves are to have
handwheel operators, and buried valves are to have 2-inch-square cast-iron operating nuts
and valve boxes. Valves indicating manufacture and working pressure. The minimum
designated water working pressure shall be 200 psi.

Three-Inch and Smaller Gate Valves

The body and all interior working parts shall be constructed of ASTM B 62 (85-5-5-5)
bronze. Stem bronze shall not contain more than 2% aluminum nor more than 7% zinc and
shall have a minimum tensile strength of 60,000 psi, minimum yield strength of 30,000 psi,
and a minimum of 10% elongation in 2 inches. Handwheels shall be brass. Valves shall be
Crane 438, Jones 372, or equal.

Four-inch thru Twelve-inch Gate Valves

Valves shall be of the iron body, non-rising bronze stem, resilient seated wedge type
conforming to all sections of the latest revision of AWWA C-509. Bronze for all internal
working parts, including stems, shall not contain more than 2% aluminum nor more than 7%
zinc. Bronze shall be ASTM B 62 (85-5-5) bronze, except that stem bronze shall have a
minimum tensile strength of 60,000 psi, and a minimum of 10% elongation in 2 inches.
Valves shall be equipped with operating nuts, unless otherwise indicated. Valves shall be
Mueller Series A-2380, or equal.
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5.

Valve Bodies

Valve body, bonnet, stuffing box and disc castings shall be manufactured of ASTM
A-126 Class B Grey Iron.

Valve Discs

The disc shall have an integrally cast ASTM B-62 bronze stem nut to prevent
twisting and angling of the stem. Designs with loose stem nuts are not acceptable.
The disc casting shall be open on one side so as to form no cavities or receptacles for
accumulation of solids resulting in possible stem binding. Valves shall provide full
opening flow way of equal diameter of the nominal size of connecting pipe.

Valve Stems

The structural design of the valve stem shall be such that if excessive torque is
applies in the closing direction with the disc seated, failure of the pressure retaining
parts shall not occur. Stem failure under such conditions shall occur externally
enabling the stem to be safely turned in the opening direction by use of a pipe
wrench or similar tool.

Valves shall be provided with two o-ring stem seals, one located below the stem
thrust collar and bearing surfaces and one above. The area between the o-rings shall
be filled with a lubricant to provide lubrication of the thrust collar, bearing surfaces
and o-rings.

Valve Sealing

The sealing mechanism shall allow zero leakage at working water pressures through
200 psi with flow in either direction. The sealing mechanism shall consist of a
separately molded replaceable rubber disc seat ring internally reinforced by a
concentric steel ring. The seat ring shall be secured to the disc with self-locking
stainless steel screws.

MISCELLANEOUS VALVES

Hose Bibbs

Hose Bibbs shall be bronze, size 1 inch, and shall be Crane Figure 58 or equal.
Carbon Steel Ball Valves (1 inch and smaller)

Valves shall be made with carbon steel bodies, ASTM A 216, Grade WCB. Seats
shall be Teflon. Valves shall be Crane Figure 940-TF, Dyna-Quip Series VWE, or
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equal. Valves shall be furnished with lever operator.

DIAPHRAGM-ACTUATED GLOBE VALVES

Diaphragm-actuated globe valves shall be of the size shown on the plans. The valves shall
be of the flow control, pressure sustaining, or pressure-reducing type as called for on the
plans and described in the technical specifications of Section 11. Electrically controlled
valves shall have solenoid-type pilots.

Valves shall be as manufactured by Clayton Valve Co. or equal.

Materials:
Main Valve Body and Cover:

Cast Iron, ASTM A 48.
Main Valve Trim:

Brass Q Q-B-616
Bronze ASTM B61

Pilot Control System:

Cast Bronze, ASTM B 62 with Type 303 Stainless Steel
trim Flanges:

Cast Iron, ASTM A 48 in accordance with ANSI B16.1,
Class 125 or 250 as shown on the plans.

Pressure-Reducing Pilots

The pilot control system shall include a fixed orifice, and all major components of this
system shall be manufactured by the same company that manufactures the main valve. The
pressure-reducing pilot control shall be adjustable over a range of 30 to 300 psi. All
elastomers shall be Buna-N, and the main valve diaphragm shall be vulcanized at the stem
hole to ensure against wicking of the product within the diaphragm which could result in
diaphragm failure. The diaphragm shall not be used as a seating surface. All necessary
repairs and/or modifications other than the replacement of the main valve body shall be
possible without removing the main valve from the line. The valve shall be globe pattern.

CORPORATION STOPS

Corporation stops shall have IP threads on inlet and CTS compression outlet and shall be
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Mueller H-15028 or equal.

COMBINATION AIR RELEASE VALVES

The air and vacuum valve shall be designed to allow large quantities of air to escape out the
orifice during filling sequence and to close water tight when the liquid enters the valve. The
air and air vacuum valve shall also permit large quantities of air to enter through the orifice
when the pipeline is being drained to break the vacuum. The discharge orifice area shall be
equal or greater than the inlet of the valve. The valve shall consist of a body, cover, baffle,
float and seat.

The baffle will be designed to protect the float from direct contact of the rushing air and
water to prevent the float from closing prematurely in the valve. The seat shall be fastened
into the valve cover, without distortion, and shall be easily removed, if necessary.

The float shall be stainless steel and center guided through bushings for positive shut-off into
the seat.

Valve exterior to be painted Red Lead TT-P86, Type IV, or equivalent, for high corrosion
resistance.

All material of construction shall be certified in writing to conform to ASTM specifications
as follows:

Body, Cover and Baffle Cast Iron ASTM A 48 C1.30
Float Stainless Steel ASTM A240
Seat Buna - N

The air vacuum valves shall be designed to withstand 200 psi operating pressure.
The combination air release valves shall be housed in a corrosion resistant chamber
accessible with a removable corrosion resistant cover with 8-1/2 inch diameter holes. The
housing shall be of sufficient size to permit servicing, removal, etc., of the valve.

PRESSURE GAGES

Pressure gages shall have a range of 0 to 200 psi, unless otherwise shown on the plans. Dial
face shall be 4-1/2 inches in diameter. Gages shall have 2 inch NPT threaded inlets for
mounting. Accuracy shall be within +1%. All internal wetted parts shall be Type 316
stainless steel. Dial, pointer, and all exposed metal parts shall be Type 304 or Type 316
stainless steel. Gages shall be Marshall Town "Ultragage,” Sahcraft Model 1320, or equal.
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TURBINE TYPE WATER METERS

Turbine type water meters shall meet requirements as specified in AWWA C701, latest
revision.

a. Registration Accuracy

Meters furnished shall meet requirements for accuracy with water at a temperature
less than 80" F.

Class I meters shall register not less than 98 percent and not more than 102 percent
of the water that actually passes through it at any rate of flow within the normal test
flow range specified.

Class Il meters shall register not less than 98.5 percent and not more than 101.5
percent of the water that actually passes through it at any rate of flow within the
normal test flow range specified.

b. Register

The register shall be hermetically sealed. Registers shall be of similar size and
registration and shall have a standard ratio gear reduction to permit
interchangeability. Registers shall be standard AWWA straight reading with
totalizer, calibrated to read the units specified.

C. Accessibility

Meters shall be designed for easy removal of all interior parts without disturbing the
connections to the pipeline. Meters shall be furnished with an appropriate blind
flange such that flow through the meter case is possible with the measuring chambers
of cages removed.

d. Strainers and Straightening VVanes

Unless specified otherwise, strainers and straightening vanes shall be required with
all meter installations.

MEASUREMENT AND PAYMENT

Measurement and payment for hydraulic equipment shall be made at the contract unit price
for each item listed on the bid schedule furnished and installed in accordance with these
specifications. Payment shall constitute full compensation for furnishing, installing, and
calibrating hydraulic equipment as shown on the drawings and as called for in these
specifications.
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12.

Payment for any hydraulic equipment which is not separately listed on the bid schedule shall
be included in that item in which it is required. Any unlisted equipment or appurtenances
which is required for the completion of the work shall be included in the appropriated bid

item.

ITEMS OF WORK AND CONSTRUCTION DETAILS

Items of work to be performed in conformance with this specification and construction
details thereof are:

a. Bid Item 3, 1-inch Combination Air Release Valve

1.

This item shall consist of furnishing and transporting, excavating, installing
and backfilling around the combination air release valves, including boxes,
covers, insulation, and appurtenances necessary to complete the work as
shown on the drawings.

The Contractor shall supply the items as shown on the plans. All hardware
and bolts shall be stainless steel.

Measurement and payment shall be at the contract unit and unit price for each
1-inch combination release valve installed complete in place. The payment
will constitute full compensation for all labor, materials, equipment,
transportation, excavation, compacted fill, drain rock, and all other items
necessary or incidental to the completion of the concrete work.

b. Bid Item 4, 6-inch Gate Valve, Lid and Box

1.

This item shall consist of furnishing and transporting, excavating,
installing and backfilling around the required gate valve, valve box and lid
as shown on the drawings.

The Contractor shall submit information and data for all supplied valves
for approval by the Engineer.

The valve location shall be as shown on the drawings or as directed by the
Engineer.

The valve box shall be plumbed straight over the valve nuts. The lid shall
be placed at 8-inches above ground level. All bolts shall be stainless steel.

Measurement and payment shall be at the contract unit and unit price for each
valve installed complete in place. Such payment will constitute full payment
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for all labor, materials, equipment, excavation, fill and all other items
necessary or incidental to the completion of the work.
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CONSTRUCTION SPECIFICATION

93. AUGURING, JACKING AND TUNNELING

SCOPE

This specification covers installation of underground pipeline using auguring, jacking or
tunneling methods to avoid interference with and damage to existing surface facilities such
as railroads, roads, streets and canals. Casing shall be required on all installations.

INSTALLATION

The casing pipe shall be installed utilizing one of the following methods.

a. Auguring
The Contractor shall auger the casing pipe in place true to the lines and grades

established on the plans. The casing pipe shall follow the auger as closely as
possible. Casing diameter and wall thickness, and carrier pipe support shall be as
specified on the plans.

b. Tunneling or Jacking

Where specifically called for in the plans the Contractor shall tunnel or jack the
carrier pipe into place. The casing pipe shall be installed such that the carrier pipe
may be placed true to line and grade. The casing pipe shall be kept pushed as close
to the working face as possible at all times. Casing diameter and wall thickness shall
be as called for in the plans when the jacking method is used. The minimum
diameter of casing using the tunneling method shall be 36-inches. The carrier pipe
shall be supported using standard methods as called for in the plans or by encasement
in sand as directed by the Engineer.

RESPONSIBILITY FOR WORK

All of the operations of the Contractor in constructing the portions of the work under canals,
railroad tracks, streets, roads, etc. shall be subject to the approval of the appropriate canal,
railroad, highway, or street department. The contractor shall enter any agreements with and
shall furnish any and all indemnity and other bonds that may be required for the protection of
the railroad, street, or highway against injury and interference with traffic and service by
operations of the Contractor.

The Contractor shall provide services of watchman, flagmen, etc. as required by the
interested Railroad Company, Street or Highway Department.

The Contractor shall secure permission from the interested irrigation company, railroad
company, street or highway department before commencing on the portion of work within
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the right of way and under the street, highway, tracks, or canal.

The Contractor shall be solely responsible for the safety and adequacy of his construction
plans and methods and for any damage which may result from their failure. If the
Contractor's methods appear to the Engineer to be inadequate to provide safety for workmen
or traffic or to provide adequate quality of work, the Engineer will instruct the Contractor to
increase his safety precautions and quality of work. These demands shall be met and will not
relieve the Contractor of the responsibility of safety or quality of work described above.

MEASUREMENT AND PAYMENT

The quantity of casing shall be determined to the nearest foot measurement of the laid length
along the invert of the pipe. Contractor shall be responsible for determining the appropriate
size of casing required and incorporate the cost thereof in the cost per linear foot. Payment
will constitute full compensation for furnishing, transporting, and installing the casing
complete in place. Compensation for any work required by the contract but not listed in the
bid schedule will be included in the payment for the item of work to which it is made
subsidiary.

ITEMS OF WORK AND CONSTRUCTION DETAILS

Items of work to be performed in accordance with this specification and the construction
details are:

a. Bid Item 5, Sevier River Crossing

1. This item shall consist of all materials, labor, excavation and backfill
necessary for installation of an underground river crossing for the size and
type of casing as shown on the drawings.

2. Steel casing pipe will be required on the river crossing.

3. Casing shall be steel and conform to requirements of ASTM A53. The
casing shall be steel with a minimum thickness of .313 inch. The diameter of
the casing shall be 10-inches.

4. Casing pipe shall be so constructed as to prevent leakage of any
substances from the casing throughout its length except at ends. Casing
shall be so installed as to prevent the formation of a waterway under the
river, with an even bearing through its length, and shall slope to one end.
Bored or jacked installations shall have a bored hole diameter essentially
the same as the outside diameter of the pipe. If voids should develop,
boring operations shall be stopped if such sloughage would be detrimental
to the stream. Tunneling operations shall be conducted as approved by the
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Engineer. If voids are caused by the tunneling operations, they shall be
filled by pressure grouting or by other approved methods which will
provide proper support.

The ends of the casing are to be suitably protected against the entrance of
foreign material. "PCIl, Model A8G-1", casing seals and insulators are
acceptable.

Pipe will be supported on the inside of the casing by pipe supports. The
pipe shall not rest upon the bells.

Contractor will comply with all Right of Way Stipulations in the Special
Conditions (Stream Encroachment Permit) under this bid item.

Measurement of crossings will be made to the nearest linear foot of casing
installed according to these specifications. Payment will be made at the
contract unit price for the bid item. Such payment will constitute full
compensation for furnishing and installing the casing and pipe as shown on
the drawings, including all items necessary and incidental to the completion
of the work.
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CONSTRUCTION SPECIFICATION

96. CLEAN UP

SCOPE

The work shall consist of all work necessary to restore the construction zone to its
original condition prior to the installation of the pipelines. It also includes meeting the
requirements of all right-of-way agreements both private and public.

MATERIALS

All materials used shall be new.

CONSTRUCTION REQUIREMENTS

The construction requirement is that necessary to restore the entire area of disturbance.
This includes restoration of ditches, washes, fences, reseeding, furrows, rock removal,
leveling, construction debris, and etc.

MEASUREMENT AND PAYMENT

The work will not be measured. Payment will be made at the Contract lump sum price.
Such payment will constitute full compensation for all labor, materials, equipment and all
other items necessary and incidental to the completion of the work including restoration
of all improvements and property condition in accordance with these specifications.

ITEMS OF WORK AND CONSTRUCTION DETAILS:

Items of work to be performed in conformance with this specification and the
construction details are:

a. Bid Item 6, Clean Up

1. This item shall consist of restoring the disturbed areas to its original
condition.

2. The Contractor shall restore all trails, roadways, etc.

4. Measurement shall not be made. Payment will be at the contract unit price

for this bid item. Such payment will constitute full compensation for
labor, materials, equipment and all items necessary and incidental to the
completion of the work.
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STATE OF UTAH - DFCM
YUBA WATERLINE REPLACEMENT PROJECT
DFCM PROJECT NO. 07344510

SCHEDULE OF ITEMS

ITEM SEC# WORK OR MATERIAL UNIT QTY UNIT PRICE AMOUNT
1 8 MOBILIZATION L.S. 1 $
2 47  6- INCH HDPE PIPE - DR 9 L.F. 8,724 $
3 72  1-INCH COMBINATION AIR RELEASE
VALVE EACH 8 $
4 72  6-INCH GATE VALVE, BOX & LID EACH 2 $
5 93 SEVIER RIVER CROSSING L.F. 225 $
6 96 CLEANUP L.S. 1 $

TOTAL BID:
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